



INTERUNIVERSITY SERVICES INC.

AIR FILTERS

Supplier: Filtration Plus
53 Fielding Avenue, Unit 10
Dartmouth, NS B3B 1E3

Contacts: Nova Scotia – Kelly Souchereau - 902-830-5364
Or Jeff Hunter - 902-468-6051
NB and PEI – Dave Kerr - 506-645-9414
All Provinces – Jan Rundle – 902-468-6051

Toll Free Number - 1-800-565-5698

Fax: Dartmouth - 902-468-1093
Moncton - 506-853-7271

Agreement Period: June 1, 2006 to May 31, 2007
(Extended to February 29, 2008)

F.O.B.: Destination - To member universities

Taxes: NS, NB, NFLD - H.S.T. - Extra
PEI - G.S.T. - Extra, P.S.T. - Extra, if applicable

Minimum Order: Prepaid - On orders over \$75.00

Delivery: Two (2) to three (3) days OR two to three weeks

Terms: Net 30 days

Note: September 26, 2006 – Revised item list to include lead times for each air filter. Some Merv 11 air filters decreased in price which are noted in bold numbers on the agreement.

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
1		353-900-250	Synthetic Roll Tackified	25X45'X2	Synthetic Roll Tackified	<20%	\$36.80	2-3 Days
2		340-900-250	Synthetic Roll Tackified	25X60X2	Synthetic Roll Tackified	<20%	\$49.30	2-3 Days
3	New	628-232-250	Front Line Blue	25X85'X2	Glass Service Roll Med Adhesive	<20%	\$52.30	2-3 Weeks
4	FL0671	356-900-250	Syn Roll White	25X90'X1	Viskon Aire white rolls	<20%	\$27.19	2-3 Days
5		155019-900-099	Rigi-Pad Green	6X6	Rigi-Pad (66 Green)	<20%	\$1.85	2-3 Days
6	FL5649	155019-900-199	Rigid pad	151 - 200 sq. in.	Rigid Pad	<20%	\$2.22	2-3 Days
7		FL1331	Rigid pad	36X48X5/8	Rigid Pad	<20%	\$19.78	2-3 Days
8		356-911-542	Dry Pad	10x14x1"	DRY POLY PAD	<20%	\$0.60	2-3 Weeks
9	FL0757	340-900-319	Syn Pad Tak	12X24X2	Pads Tackified	<20%	\$1.00	2-3 Days
10	FL5722	340-900-546	Syn Pad Tak	12X36X2	Pads Tackified	<20%	\$2.12	2-3 Weeks
11		340-900-545	Syn Pad Tak	15 1/2X19X2	Pads Tackified	<20%	\$1.60	2-3 Weeks
12	FL0758	340-900-500	Syn Pad Tak	16X20X2	Pads Tackified	<20%	\$1.09	2-3 Days
13		340-000-500	Dry Pad	16X20X2	DRY POLY PAD	<20%	\$1.13	2-3 Days
14	FL0760	340-900-800	Syn Pad Tak	16X25X2	Pads Tackified	<20%	\$1.26	2-3 Days
15		340-000-600	Dry Pad	16X25X2	DRY POLY PAD	<20%	\$1.24	2-3 Days
16		340-900-546	Syn Pad Tak	17 3/4X17 3/4X2	Pads Tackified	<20%	\$1.96	2-3 Weeks
17	FL0759	340-900-700	Syn Pad Tak	20X20X2	Pads Tackified	<20%	\$1.26	2-3 Days
18		340-000-700	Dry Pad	20X20X2	DRY POLY PAD	<20%	\$1.24	2-3 Days
19	FL5723	340-900-782	Syn Pad Tak	20X24X2	Pads Tackified	<20%	\$1.47	2-3 Days
20	FL0755	344-911-800	Syn Pad Tak	20X25X1	Pads Tackified	<20%	\$1.33	2-3 Days
21	FL0261	340-900-800	Syn Pad Tak	20X25X2	Pads Tackified	<20%	\$1.47	2-3 Days
22		340-000-800	Dry Pad	20X25X2	DRY POLY PAD	<20%	\$1.39	2-3 Days
23	FL0756	344-911-863	Syn Pad Tak	24X24X1	Pads Tackified	<20%	\$1.59	2-3 Days
24		356-921-863	Dry Pad	24X24X1	DRY POLY PAD	<20%	\$1.59	2-3 Days
25	FL0762	340-900-863	Syn Pad Tak	24X24X2	Pads Tackified	<20%	\$1.64	2-3 Days
26		356-911-549	Dry Pad	31 3/4X21 3/4X1	DRY POLY PAD	<20%	\$1.41	2-3 Weeks
27		353-900-000	Syn Pad Tak	38"X122"X2"	Pads Tackified	<20%	\$26.95	2-3 Weeks
28		353-900-000	Syn Pad Tak	48"X120"X2"	Pads Tackified	<20%	\$19.70	2-3 Weeks
29		353-900-000	Syn Pad Tak	48"X122"X2"	Pads Tackified	<20%	\$19.70	2-3 Weeks

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
30		353-900-000	Syn Pad Tak	48"X124"X2"	Pads Tackified	<20%	\$19.70	2-3 Weeks
31		353-900-000	Syn Pad Tak	48"X144"X2	Pads Tackified	<20%	\$16.40	2-3 Weeks
32	FL0722	629-252-608	Frontline Gold	16X20X2	Glass Pads Heavy Adhesive	<20%	\$0.55	2-3 Days
33	FL0724	629-252-611	Frontline Gold	16X25X2	Glass Pads Heavy Adhesive	<20%	\$0.68	2-3 Days
34	FL0723	629-252-805	Frontline Gold	20X20X2	Glass Pads Heavy Adhesive	<20%	\$0.65	2-3 Days

ISI New #	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
35	FL0725	629-252-813	Frontline Gold	20X25X2	Glass Pads Heavy Adhesive	<20%	\$0.73	2-3 Weeks
36		846-387-000	AAF Autoroll	#36 FA	Rollomat red	<20%	\$163.91	2-3 Weeks
37	New		S-1 Sleeve roll	8"X50 ft	Sleeve filter	<20%	\$26.86	2-3 Weeks
38		223-543-005	Amerglas	9"X19"X1/2	Disposable Panel Filter	<20%	\$4.05	2-3 Weeks
39		223-544-005	Amerglas	9"X24"X1/2	Disposable Panel Filter	<20%	\$4.16	2-3 Weeks
40		223-545-005	Amerglas	9"X29 1/2"X1/2	Disposable Panel Filter	<20%	\$4.26	2-3 Weeks
41		223-545-005	Amerglas	9X33X1/2	Disposable Panel Filter	<20%	\$4.89	2-3 Weeks
42		220-253-051	Amerglas	11X20X1	Disposable Panel Filter	<20%	\$1.25	2-3 Weeks
43		220-314-051	Amerglas	12X20X1	Disposable Panel Filter	<20%	\$0.97	2-3 Weeks
44	FL5021	223-545-001	Amerglas	12X22X1	Disposable Panel Filter	<20%	\$2.48	2-3 Weeks
45	FL0022	198-319-052	Amerglas	12X24X2	Disposable Panel Filter	<20%	\$2.28	2-3 Days
46	FL5019	223-543-001	Amerglas	14X12X1	Disposable Panel Filter	<20%	\$2.33	2-3 Weeks
47		220-371-051	Amerglas	14X20X1	Disposable Panel Filter	<20%	\$1.25	2-3 Days
48	FL0023	197-371-052	Amerglas	14X20X2	Disposable Panel Filter	<20%	\$1.55	2-3 Days
49		220-375-051	Amerglas	14X25X1	Disposable Panel Filter	<20%	\$1.25	2-3 Days
50		205-01-14A36A	Amerglas	14X36X1	Disposable Panel Filter	<20%	\$7.50	2-3 Weeks
51		220-400-051	Amerglas	15X20X1	Disposable Panel Filter	<20%	\$1.25	2-3 Days
52	FL5022	223-546-001	Amerglas	15X23X1	Disposable Panel Filter	<20%	\$2.61	2-3 Weeks
53		220-406-051	Amerglas	15X25X1	Disposable Panel Filter	<20%	\$1.40	2-3 Weeks
54	FL0013	220-500-051	Amerglas	16X20X1	Disposable Panel Filter	<20%	\$0.97	2-3 Days
55	FL0026	198-500-052	Amerglas	16X20X2	Disposable Panel Filter	<20%	\$1.35	2-3 Days
56		220-524-051	Amerglas	16X24X1	Disposable Panel Filter	<20%	\$1.15	2-3 Days
57	FL0015	216-600-051	Amerglas	16X25X1	Disposable Panel Filter	<20%	\$0.97	2-3 Days
58	FL0027	199-600-052	Amerglas	16X25X2	Disposable Panel Filter	<20%	\$1.35	2-3 Days

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
59	FL5022	223-546-001	Amerglas	17X19X1	Disposable Panel Filter	<20%	\$2.61	2-3 Weeks
60	FL5024	223-547-001	Amerglas	17X24X1	Disposable Panel Filter	<20%	\$3.01	2-3 Weeks
61	FL5041	198-635-052	Amerglas	18X24X2	Disposable Panel Filter	<20%	\$3.47	2-3 Days
62	FL5045	197-549-002	Amerglas	18X36X2	Disposable Panel Filter	<20%	\$3.47	2-3 Weeks
63	FL5026	223-549-001	Amerglas	19X34X1	Disposable Panel Filter	<20%	\$3.01	2-3 Weeks
64	FL0016	220-700-051	Amerglas	20X20X1	Disposable Panel Filter	<20%	\$0.97	2-3 Days
65	FL0028	198-700-052	Amerglas	20X20X2	Disposable Panel Filter	<20%	\$1.35	2-3 Days
66	FL0018	216-800-051	Amerglas	20X25X1	Disposable Panel Filter	<20%	\$0.97	2-3 Days
67		223-544-001	Amerglas	21 1/2"X9 5/8"X1	Disposable Panel Filter	<20%	\$4.16	2-3 Weeks
68		220-839-051	Amerglas	22X22X1	Disposable Panel Filter	<20%	\$1.50	2-3 Weeks
69	FL5042	198-782-052	Amerglas	24X20X2	Disposable Panel Filter	<20%	\$3.47	2-3 Days
70	FL0031	198-863-052	Amerglas	24X24X2	Disposable Panel Filter	<20%	\$2.81	2-3 Days
71	FL0027	199-600-052	Amerglas	25X16X2	Disposable Panel Filter	<20%	\$1.35	2-3 Days
72	FL0030	198-800-052	Amerglas	25X20X2	Disposable Panel Filter	<20%	\$1.35	2-3 Days
73	FL3941	PS 2 2424	Ring Panel	24X24X2	Ring Panel	<20%	\$4.82	2-3 Days
74		WS SP200	Ring Panel	11X18X1	Ring Panel with Tack	<20%	\$2.90	2-3 Weeks
75		WS SP500	Ring Panel	12X41X1	Ring Panel with Tack	<20%	\$7.73	2-3 Weeks
76		WS SP400	Ring Panel	15X23X1	Ring Panel with Tack	<20%	\$3.62	2-3 Weeks
77		WS SP500	Ring Panel	17X28X1	Ring Panel with Tack	<20%	\$5.05	2-3 Weeks
78		WS SP700	Ring Panel	19X34X1	Ring Panel with Tack	<20%	\$6.09	2-3 Weeks
79		WS SP500	Ring Panel	20X20X1	Ring Panel with Tack	<20%	\$5.05	2-3 Days
80		WS SP600	Ring Panel	20X25X1	Ring Panel with Tack	<20%	\$5.64	2-3 Days
81		WS SP900	Ring Panel	20X35X1	Ring Panel with Tack	<20%	\$6.99	2-3 Weeks
82		WS SP900	Ring Panel	20X56X1	Ring Panel with Tack	<20%	\$7.64	2-3 Weeks
83		WSPSP 500	Ring Panel	41 1/4" W X12"HX1"	Ring Panel	<20%	\$7.73	2-3 Weeks
84	FL6496	PS5-399	Ring Panel	9X39X1/4	Ring Panel	<20%	\$3.89	2-3 Weeks
85	247200	523-319-200	Amerseal	12X24X2	Ring Panel Filters 2" Tack	40%	\$3.24	2-3 Days
86	247203	523-700-200	Amerseal	20X20X2	Ring Panel Filters 2" Tack	40%	\$3.48	2-3 Days
87	247211	523-782-200	Amerseal	20X24X2	Ring Panel Filters 2" Tack	40%	\$4.23	2-3 Days
88	247205	523-863-200	Amerseal	24X24X2	Ring Panel Filters 2" Tack	40%	\$4.82	2-3 Days
89	247588	523-02-23E35E	Amerseal	24x36x2	Ring Panel Filters 2" Tack	40%	\$9.97	2-3 Weeks
90	146-202-029	172-02-08A25A	10 Pleats Per Foot	8X25X2	Standard Capacity Pleat	40%	\$7.25	2-3 Weeks

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
91	146-201-016	173-01-08A28A	10 Pleats Per Foot	8X28X1	Standard Capacity Pleat	40%	\$7.48	2-3 Weeks
92	146-201-003	173-01-10A13C	10 Pleats Per Foot	10X13.25X1	Standard Capacity Pleat	40%	\$6.60	2-3 Weeks
93	146-201-003	174-200-001	10 Pleats Per Foot	10X20X1	Standard Capacity Pleat	40%	\$6.60	2-3 Weeks
94	146-201-001	173-01-11E06G	10 Pleats Per Foot	11 1/2 wX6 3/4 hX1"	Standard Capacity Pleat	40%	\$5.77	2-3 Weeks
95	146-201-003	173-01-11E17A	10 Pleats Per Foot	11 1/2X17X1	Standard Capacity Pleat	40%	\$5.44	2-3 Weeks
96	146-202-026	172-02-11A14A	10 Pleats Per Foot	11X14X2	Standard Capacity Pleat	40%	\$7.44	2-3 Weeks
97	146-201-003	173-01-11A18A	10 Pleats Per Foot	11X18X1	Standard Capacity Pleat	40%	\$6.60	2-3 Weeks
98	146-201-003	173-0-11A20A	10 Pleats Per Foot	11X20X1	Standard Capacity Pleat	40%	\$5.44	2-3 Weeks
99	146-201-021	173-01-12E35E	10 Pleats Per Foot	12 1/2X35 1/2X1	Standard Capacity Pleat	40%	\$9.44	2-3 Weeks
100	EPSC1224-1	174-319-001	10 Pleats Per Foot	12X24X1	Standard Capacity Pleat	40%	\$2.90	2-3 Days
101	172-102-319	172-102-319	10 Pleats Per Foot	12X24X2	Standard Capacity Pleat	40%	\$3.16	2-3 Days
102	EPSC1224-4	179-400-319	10 Pleats Per Foot	12X24X4	Standard Capacity Pleat	40%	\$8.60	2-3 Days
103	EPSC1225-1	173-01-12A25A	10 Pleats Per Foot	12X25X1	Standard Capacity Pleat	40%	\$4.51	2-3 Weeks
104	146-202-029	172-02-12A25A	10 Pleats Per Foot	12X25X2	Standard Capacity Pleat	40%	\$7.25	2-3 Weeks
105	SCSP 400-1	173-01-12A32G	10 Pleats Per Foot	12X32 3/4X1	Standard Capacity Pleat	40%	\$7.51	2-3 Weeks
106	146-201-008	173-01-14E21E	10 Pleats Per Foot	14.5x21.5x1	Standard Capacity Pleat	40%	\$7.30	2-3 Weeks
107	146-201-008	173-01-14E22E	10 Pleats Per Foot	14.5x22.5x1	Standard Capacity Pleat	40%	\$7.30	2-3 Weeks
108	EPSC1425-1	174-375-001	10 Pleats Per Foot	14X25X1	Standard Capacity Pleat	40%	\$2.94	2-3 Days
109	172-102-375	172-102-375	10 Pleats Per Foot	14X25X2	Standard Capacity Pleat	40%	\$3.66	2-3 Days
110		146-204-059	10 Pleats Per Foot	15 1/2X23 1/2X4	Standard Capacity Pleat	40%	\$12.62	2-3 Weeks
111	146-202-034	172-102-448	10 Pleats Per Foot	15.5x15.5x2	Standard Capacity Pleat	40%	\$7.46	2-3 Weeks
112	146-202-031	172-02-15A17E	10 Pleats Per Foot	15X17 1/2X2	Standard Capacity Pleat	40%	\$8.06	2-3 Weeks
113	EPSC1520-1	174-400-001	10 Pleats Per Foot	15X20X1	Standard Capacity Pleat	40%	\$4.89	2-3 Days
114	172-102-400	172-102-400	10 Pleats Per Foot	15X20X2	Standard Capacity Pleat	40%	\$3.35	2-3 Days

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
115	146-201-008	173-01-15A21A	10 Pleats Per Foot	15X21X1	Standard Capacity Pleat	40%	\$7.30	2-3 Weeks
116	146-201-008	173-01-15A23A	10 Pleats Per Foot	15X23X1	Standard Capacity Pleat	40%	\$7.30	2-3 Weeks
117	146-202-032	172-02-15A23A	10 Pleats Per Foot	15X23X2	Standard Capacity Pleat	40%	\$5.87	2-3 Weeks
118	146-202-040	172-02-15A29A	10 Pleats Per Foot	15X29X2	Standard Capacity Pleat	40%	\$6.07	2-3 Weeks
119	146-202-032	172-02-15A32A	10 Pleats Per Foot	15X32X 2	Standard Capacity Pleat	40%	\$5.87	2-3 Weeks
120	146-201-017	173-01-16E26A	10 Pleats Per Foot	16.5x26x1	Standard Capacity Pleat	40%	\$8.44	2-3 Weeks
121	146-202-034	172-102-400	10 Pleats Per Foot	16x16x2	Standard Capacity Pleat	40%	\$7.07	2-3 Days
122	EPSC 1620-1	174-500-001	10 Pleats Per Foot	16X20X1	Standard Capacity Pleat	40%	\$2.93	2-3 Days
123	172-102-500	172-102-500	10 Pleats Per Foot	16X20X2	Standard Capacity Pleat	40%	\$2.99	2-3 Days
124	EPSC1620-4	179-400-500	10 Pleats Per Foot	16X20X4	Standard Capacity Pleat	40%	\$5.24	2-3 Days
125	EPSC1624-1	EPSC1624-1	10 Pleats Per Foot	16X24X1	Standard Capacity Pleat	40%	\$4.30	2-3 Days
126	146-102-524	172-102-524	10 Pleats Per Foot	16X24X2	Standard Capacity Pleat	40%	\$4.26	2-3 Days
127	EPSC1625-1	174-600-001	10 Pleats Per Foot	16X25X1	Standard Capacity Pleat	40%	\$4.30	2-3 Days
128	172-102-600	172-102-600	10 Pleats Per Foot	16X25X2	Standard Capacity Pleat	40%	\$3.26	2-3 Days
129	EPSC1625-4	179-400-600	10 Pleats Per Foot	16X25X4	Standard Capacity Pleat	40%	\$7.75	2-3 Days
130	SCSP 350-1	173-01-17E19E	10 Pleats Per Foot	17 1/2X19 1/2X1	Standard Capacity Pleat	40%	\$7.51	2-3 Weeks
131	146-202-035	172-02-17G23G	10 Pleats Per Foot	17 3/4X23 3/4X2	Standard Capacity Pleat	40%	\$4.23	2-3 Weeks
132	146-201-012	173-01-17A25A	10 Pleats Per Foot	17X25X1	Standard Capacity Pleat	40%	\$7.03	2-3 Weeks
133	SCSP 250-1X2	173-01-17A26E	10 Pleats Per Foot	17X26 1/2X1	Standard Capacity Pleat	40%	\$7.22	2-3 Weeks
134	146-201-017	173-01-18E25E	10 Pleats Per Foot	18.5x25.5x1	Standard Capacity Pleat	40%	\$8.44	2-3 Weeks
135	EPSC 1824-1	174-635-001	10 Pleats Per Foot	18X24X1	Standard Capacity Pleat	40%	\$7.03	2-3 Days
136	172-102-635	172-102-635	10 Pleats Per Foot	18X24X2	Standard Capacity Pleat	40%	\$4.18	2-3 Days
137	EPSC 1825-1	174-631-001	10 Pleats Per Foot	18X25X1	Standard Capacity Pleat	40%	\$7.03	2-3 Days
138	146-202-041	172-02-19E29E	10 Pleats Per Foot	19.5x29.5x2	Standard Capacity Pleat	40%	\$11.91	2-3 Weeks

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
139	146-201-010	173-01-19A17A	10 Pleats Per Foot	19X17X1	Standard Capacity Pleat	40%	\$7.51	2-3 Weeks
140	146-201-012	173-01-19A25A	10 Pleats Per Foot	19X25X1	Standard Capacity Pleat	40%	\$7.99	2-3 Weeks
141	146-201-017	173-01-19A26A	10 Pleats Per Foot	19X26X1	Standard Capacity Pleat	40%	\$7.22	2-3 Weeks
142	146-201-023	173-01-20E31E	10 Pleats Per Foot	20.5x31.5x1	Standard Capacity Pleat	40%	\$10.26	2-3 Weeks
143	EPSC 2020-1	174-700-001	10 Pleats Per Foot	20X20X1	Standard Capacity Pleat	40%	\$3.17	2-3 Days
144	172-102-700	172-102-700	10 Pleats Per Foot	20X20X2	Standard Capacity Pleat	40%	\$3.26	2-3 Days
145	EPSC2020-4	179-400-700	10 Pleats Per Foot	20X20X4	Standard Capacity Pleat	40%	\$5.53	2-3 Days
146	146-201-011	173-01-20A22A	10 Pleats Per Foot	20X22X1	Standard Capacity Pleat	40%	\$7.44	2-3 Weeks
147	EPSC2024-1	EPSC2024-1	10 Pleats Per Foot	20X24X1	Standard Capacity Pleat	40%	\$3.61	2-3 Days
148	172-102-782	172-102-782	10 Pleats Per Foot	20X24X2	Standard Capacity Pleat	40%	\$4.27	2-3 Days
149	EPSC2024-4	179-400-859	10 Pleats Per Foot	20X24X4	Standard Capacity Pleat	40%	\$6.76	2-3 Days
150	EPSC2025-1	174-800-001	10 Pleats Per Foot	20X25X1	Standard Capacity Pleat	40%	\$4.90	2-3 Days
151	146-102-800	172-102-800	10 Pleats Per Foot	20X25X2	Standard Capacity Pleat	40%	\$3.82	2-3 Days
152	EPSC2025-4	179-400-800	10 Pleats Per Foot	20X25X4	Standard Capacity Pleat	40%	\$6.65	2-3 Days
153	146-202-041	172-02-10A30A	10 Pleats Per Foot	20x30x2	Standard Capacity Pleat	40%	\$11.91	2-3 Weeks
154	146-221-010	173-01-20A38A	10 Pleats Per Foot	20X38X1	Standard Capacity Pleat	40%	\$3.45	2-3 Weeks
155	146-202-031	172-02-21A13E	10 Pleats Per Foot	21X13 1/2X2"	Standard Capacity Pleat	40%	\$8.08	2-3 Weeks
156	146-201-023	173-01-21A32A	10 Pleats Per Foot	21X32X1	Standard Capacity Pleat	40%	\$3.38	2-3 Weeks
157	146-222-037	172-02-22E35F	10 Pleats Per Foot	22-1/2X35-5/8X2	Standard Capacity Pleat	40%	\$5.52	2-3 Weeks
158	146-201-013	173-01-22A22A	10 Pleats Per Foot	22X22X1"	Standard Capacity Pleat	40%	\$7.44	2-3 Weeks
159	SCSP 600-2	172-02-23A24E	10 Pleats Per Foot	23X24.5X2 EXACT	Standard Capacity Pleat	40%	\$10.84	2-3 Weeks
160	EPSC 2424-1	174-863-001	10 Pleats Per Foot	24X24X1	Standard Capacity Pleat	40%	\$3.69	2-3 Days
161	172-102-863	172-102-863	10 Pleats Per Foot	24X24X2	Standard Capacity Pleat	40%	\$4.07	2-3 Days
162	EPSC2424-4	179-400-863	10 Pleats Per Foot	24X24X4	Standard Capacity Pleat	40%	\$9.80	2-3 Days

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
163	146-202-039	172-02-26A10A	10 Pleats Per Foot	26x10x2	Standard Capacity Pleat	40%	\$7.25	2-3 Weeks
164	146-222-040	172-02-27A28A	10 Pleats Per Foot	27x28x2	Standard Capacity Pleat	40%	\$19.63	2-3 Weeks
165	146-222-040	172-02-29E28E	10 Pleats Per Foot	29.5X28.5X2	Standard Capacity Pleat	40%	\$20.39	2-3 Weeks
166		170-102-319	Perfect Pleat	12X24X2	PERFECT-PLEAT HC	40%	\$3.53	2-3 Days
167		170-102-448	Perfect Pleat	16X16X2	PERFECT-PLEAT HC	40%	\$7.07	2-3 Weeks
168	140-202-500	170-102-500	Perfect Pleat	16X20X2	PERFECT-PLEAT HC	40%	\$3.44	2-3 Days
169		170-102-524	Perfect Pleat	16X24X2	PERFECT-PLEAT HC	40%	\$4.70	2-3 Days
170	EPHC 16251	170-102-779	Perfect Pleat	16X25X1	PERFECT-PLEAT HC	40%	\$3.35	2-3 Days
171	140-202-600	170-102-600	Perfect Pleat	16X25X2	PERFECT-PLEAT HC	40%	\$3.97	2-3 Days
172	140-202-700	170-102-700	Perfect Pleat	20X20X2	PERFECT-PLEAT HC	40%	\$3.97	2-3 Days
173		170-102-782	Perfect Pleat	20X24X2	PERFECT-PLEAT HC	40%	\$5.14	2-3 Days
174		170-102-800	Perfect Pleat	20X25X2	PERFECT-PLEAT HC	40%	\$4.70	2-3 Days
175		170-102-863	Perfect Pleat	24X24X2	PERFECT-PLEAT HC	40%	\$5.29	2-3 Days
176	143-011-015	176-01-08A28A	High Capacity with Intersept	8X28X1	Perfect Pleat Ultra MERV 8	40%	\$6.88	2-3 Weeks
177	140-101-200	176-200-001	High Capacity with Intersept	10X20X1	Perfect Pleat Ultra MERV 8	40%	\$4.63	2-3 Weeks
178	143-011-002	176-01-12A13A	High Capacity with Intersept	12x13x1	Perfect Pleat Ultra MERV 8	40%	\$5.95	2-3 Weeks
179	140-112-319	175-102-319	High Capacity with Intersept	12X24X2	Perfect Pleat Ultra MERV 8	40%	\$3.53	2-3 Days
180		140-114-319	High Capacity with Intersept	12X24X4	300X	40%	\$8.05	2-3 Days
181	143-11-15A28A	176-01-15A28A	High Capacity with Intersept	15X28X1	Perfect Pleat Ultra MERV 8	40%	\$9.44	2-3 Weeks
182	140-102-500	175-102-500	High Capacity with Intersept	16X20X2	Perfect Pleat Ultra MERV 8	40%	\$3.69	2-3 Days
183	140-112-600	175-102-600	High Capacity with Intersept	16X25X2	Perfect Pleat Ultra MERV 8	40%	\$3.97	2-3 Days
184		140-114-635	High Capacity with Intersept	18X24X4	300X	40%	\$7.97	2-3 Weeks
185	140-102-700	175-102-700	High Capacity with Intersept	20X20X2	Perfect Pleat Ultra MERV 8	40%	\$4.14	2-3 Days
186	143-011-011	176-01-20A24A	High Capacity with Intersept	20X24X1	Perfect Pleat Ultra MERV 8	40%	\$6.03	2-3 Days

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
187	140-112-782	175-102-782	High Capacity with Intersept	20X24X2	Perfect Pleat Ultra MERV 8	40%	\$4.93	2-3 Days
188	140-112-800	175-102-800	High Capacity with Intersept	20X25X2	Perfect Pleat Ultra MERV 8	40%	\$4.93	2-3 Days
189	140-112-863	175-102-863	High Capacity with Intersept	24X24X2	Perfect Pleat Ultra MERV 8	40%	\$4.93	2-3 Days
190		140-114-863	High Capacity with Intersept	24X24X4	Perfect Pleat Ultra MERV 8	40%	\$8.47	2-3 Days
191		PWG-199	MERV 11 Pleated	6.25x32.5x1	MERV 11 Pleated	MERV 11	\$8.84	2-3 Weeks
192		PWG-599	MERV 11 Pleated	6x43.5x1	MERV 11 Pleated	MERV 11	\$9.40	2-3 Weeks
193		PWG-599	MERV 11 Pleated	6x57.5x1	MERV 11 Pleated	MERV 11	\$9.90	2-3 Weeks
194		PWG-599	MERV 11 Pleated	8 1/8X43.5X1	MERV 11 Pleated	MERV 11	\$12.10	2-3 Weeks
195		PWG-399	MERV 11 Pleated	8.875X42.125X1	MERV 11 Pleated	MERV 11	\$8.44	2-3 Weeks
196		PWG-199	MERV 11 Pleated	8.875X9.125X1	MERV 11 Pleated	MERV 11	\$8.44	2-3 Weeks
197		PWG-199	MERV 11 Pleated	8X19.75X1	MERV 11 Pleated	MERV 11	\$8.57	2-3 Weeks
198		PWG-299	MERV 11 Pleated	8X25.75X1	MERV 11 Pleated	MERV 11	\$8.89	2-3 Weeks
199		PWG-299	MERV 11 Pleated	8X28X1	MERV 11 Pleated	MERV 11	\$8.84	2-3 Weeks
200		PWG-199	MERV 11 Pleated	9X15.5X2	MERV 11 Pleated	MERV 11	\$8.90	2-3 Weeks
201		PWG-299	MERV 11 Pleated	9X30X1	MERV 11 Pleated	MERV 11	\$10.40	2-3 Weeks
202		PWG-299	MERV 11 Pleated	10x24x1	MERV 11 Pleated	MERV 11	\$5.87	2-3 Weeks
203		PWG-299	MERV 11 Pleated	12X20X1	MERV 11 Pleated	MERV 11	\$5.87	2-3 Weeks
204		EPHC11 1224-2	MERV 11 Pleated	12X24X2	MERV 11 Pleated	MERV 11	\$4.72	2-3 Days
205		EPHC11 1224-4	MERV 11 Pleated	12X24X4	MERV 11 Pleated	MERV 12	\$8.60	2-3 Weeks
206		PWG-299	MERV 11 Pleated	13X18X1	MERV 11 Pleated	MERV 11	\$8.84	2-3 Weeks
207		PWG-299	MERV 11 Pleated	15x17.5x4	MERV 11 Pleated	MERV 11	\$16.10	2-3 Weeks
208		PWG-399	MERV 11 Pleated	15x22x1	MERV 11 Pleated	MERV 11	\$9.40	2-3 Weeks
209		PWG-399	MERV 11 Pleated	15x23x1	MERV 11 Pleated	MERV 11	\$6.50	2-3 Weeks
210		PWG-399	MERV 11 Pleated	16.5x19.25x1	MERV 11 Pleated	MERV 11	\$6.50	2-3 Weeks
211		PWG-299	MERV 11 Pleated	16x16x2	MERV 11 Pleated	MERV 11	\$9.40	2-3 Weeks
212		EPHC11 1620-1	MERV 11 Pleated	16X20X1	MERV 11 Pleated	MERV 11	\$3.62	2-3 Days
213		EPHC11 1620-2	MERV 11 Pleated	16X20X2	MERV 11 Pleated	MERV 11	\$4.46	2-3 Days
214		PWG-599	MERV 11 Pleated	16X20X2 EXACT	MERV 11 Pleated	MERV 11	\$10.90	2-3 Weeks
215		EPHC11 1620-4	MERV 11 Pleated	16X20X4	MERV 11 Pleated	MERV 11	\$8.78	2-3 Weeks
216		PWG-399	MERV 11 Pleated	16x22x1	MERV 11 Pleated	MERV 11	\$6.75	2-3 Weeks
217		PWG-599	MERV 11 Pleated	16X25.5X2	MERV 11 Pleated	MERV 11	\$10.90	2-3 Weeks

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
218		EPHC11 1625-1	MERV 11 Pleated	16X25X1	MERV 11 Pleated	MERV 11	\$5.24	2-3 Days
219		EPHC11 1625-2	MERV 11 Pleated	16X25X2	MERV 11 Pleated	MERV 11	\$5.26	2-3 Days
220		EPHC11 1625-4	MERV 11 Pleated	16X25X4	MERV 11 Pleated	MERV 11	\$9.65	2-3 Weeks
221		PWG-499	MERV 11 Pleated	17 1/4X26 5/8X1	MERV 11 Pleated	MERV 11	\$10.40	2-3 Weeks
222		PWG-499	MERV 11 Pleated	17 1/8X26 5/8X1	MERV 11 Pleated	MERV 11	\$7.29	2-3 Weeks
223		PWG-599	MERV 11 Pleated	17 1/8X26 5/8X1	MERV 11 Pleated	MERV 11	\$7.29	2-3 Weeks
224		PWG-599	MERV 11 Pleated	17 3/8X34 7/8X1	MERV 11 Pleated	MERV 11	\$11.04	2-3 Weeks
225		PWG-599	MERV 11 Pleated	17.25x47x2	MERV 11 Pleated	MERV 11	\$13.30	2-3 Weeks
226		PWG-399	MERV 11 Pleated	17x23x1	MERV 11 Pleated	MERV 11	\$9.89	2-3 Weeks
227		PWG-599	MERV 11 Pleated	17x34x1	MERV 11 Pleated	MERV 11	\$10.13	2-3 Weeks
228		PWG-299	MERV 11 Pleated	18 1/8X16X1	MERV 11 Pleated	MERV 11	\$9.25	2-3 Weeks
229		PWG-399	MERV 11 Pleated	18x20x1	MERV 11 Pleated	MERV 11	\$6.71	2-3 Weeks
230		PWG-399	MERV 11 Pleated	18x22x1	MERV 11 Pleated	MERV 11	\$6.71	2-3 Weeks
231		PWG-599	MERV 11 Pleated	18X36X1	MERV 11 Pleated	MERV 11	\$11.10	2-3 Weeks
232		PWG-599	MERV 11 Pleated	19.5x21.5x1	MERV 11 Pleated	MERV 11	\$10.40	2-3 Weeks
233		EPHC11 2020-1	MERV 11 Pleated	20X20X1	MERV 11 Pleated	MERV 11	\$5.06	2-3 Days
234		EPHC11 2020-2	MERV 11 Pleated	20X20X2	MERV 11 Pleated	MERV 11	\$5.26	2-3 Days
235		EPHC11 2020-4	MERV 11 Pleated	20X20X4	MERV 11 Pleated	MERV 11	\$10.09	2-3 Weeks
236		PWG-499	MERV 11 Pleated	20X22 1/4X1	MERV 11 Pleated	MERV 11	\$9.90	2-3 Weeks
237		PWG-499	MERV 11 Pleated	20X23X1	MERV 11 Pleated	MERV 11	\$9.40	2-3 Weeks
238		EPHC11 2024-2	MERV 11 Pleated	20X24X2	MERV 11 Pleated	MERV 11	\$7.35	2-3 Days
239		PWG-599	MERV 11 Pleated	20X25X1"	MERV 11 Pleated	MERV 11	\$6.77	2-3 Days
240		EPHC11 2025-2	MERV 11 Pleated	20X25X2	MERV 11 Pleated	MERV 11	\$5.92	2-3 Days
241		EPHC11 2025-4	MERV 11 Pleated	20X25X4	MERV 11 Pleated	MERV 11	\$11.15	2-3 Weeks
242		PWG-599	MERV 11 Pleated	22 x22 3/8X1	MERV 11 Pleated	MERV 11	\$10.40	2-3 Weeks
243		PWG-499	MERV 11 Pleated	24X19.5 X4	MERV 11 Pleated	MERV 11	\$15.48	2-3 Weeks
244		PWG-599	MERV 11 Pleated	24X19.75X4	MERV 11 Pleated	MERV 11	\$15.48	2-3 Weeks
245		EPHC11 2424-2	MERV 11 Pleated	24X24X2	MERV 11 Pleated	MERV 11	\$6.73	2-3 Days
246		EPHC11 2424-4	MERV 11 Pleated	24X24X4	MERV 11 Pleated	MERV 11	\$11.33	2-3 Weeks
247		PWG-599	MERV 11 Pleated	25X25X2	MERV 11 Pleated	MERV 11	\$8.54	2-3 Weeks
248		PWG-399	MERV 11 Pleated	34 3/4X8 1/4X1	MERV 11 Pleated	MERV 11	\$9.94	2-3 Weeks
249	New	704-123-120	DriPak 2000	12X24X12	Synthetic Bag 40-45%	40-45%	\$9.68	2-3 Weeks
250		708-123-120	DriPak 2000	12X24X12	Synthetic Bag 80-85%	80-85%	\$13.32	2-3 Weeks

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
251	FL1941	708-123-150	DriPak 2000	12X24X15	Synthetic Bag 80-85%	80-85%	\$12.54	2-3 Weeks
252	FL3221	709-123-210	DriPak 2000	12X24X21	Synthetic Bag 90-95%	90-95%	\$12.14	2-3 Weeks
253	FL3151	708-123-210	DriPak 2000	12X24X21	Synthetic Bag 80-85%	80-85%	\$11.40	2-3 Weeks
254	FL3213	709-123-360	DriPak 2000	12X24X36	Synthetic Bag 90-95%	90-95%	\$15.70	2-3 Weeks
255	FL1955	708-123-360	DriPak 2000	12X24X36	Synthetic Bag 80-85%	80-85%	\$14.95	2-3 Weeks
256		708-154-120	DriPak 2000	16X20X12	Synthetic Bag 80-85%	80-85%	\$19.74	2-3 Weeks
257		708-165-120	DriPak 2000	16X25X12	Synthetic Bag 80-85%	80-85%	\$23.53	2-3 Weeks
258		708-146-210	DriPak 2000	20X20X21	Synthetic Bag 80-85%	80-85%	\$27.89	2-3 Weeks
259	New	708-135-150	DriPak 2000	20X24X15	Synthetic Bag 80-85%	80-85%	\$19.40	2-3 Weeks
260	FL3150	708-135-210	DriPak 2000	20X24X21	Synthetic Bag 80-85%	80-85%	\$17.27	2-3 Weeks
261	FL3212	709-135-360	DriPak 2000	20X24X36	Synthetic Bag 90-95%	90-95%	\$29.35	2-3 Weeks
262	FL2138	704-116-120	DriPak 2000	24X24X12	Synthetic Bag 40-45%	40-45%	\$15.31	2-3 Weeks
263		708-116-120	DriPak 2000	24X24X12	Synthetic Bag 80-85%	80-85%	\$23.45	2-3 Weeks
264		709-116-120	DriPak 2000	24X24X12	Synthetic Bag 90-95%	90-95%	\$21.19	2-3 Weeks
265		709-116-150	DriPak 2000	24X24X15	Synthetic Bag 90-95%	90-95%	\$21.98	2-3 Weeks
266		708-116-215	DriPak 2000	24X24X21	Synthetic Bag 80-85% Gasket RF	80-85%	\$26.50	2-3 Weeks
267	FL3219	709-116-210	DriPak 2000	24X24X21	Synthetic Bag 90-95%	90-95%	\$21.55	2-3 Weeks
268	FL3149	708-116-210	DriPak 2000	24X24X21	Synthetic Bag 80-85%	80-85%	\$20.00	2-3 Weeks
269	FL3176	708-116-360	DriPak 2000	24X24X36	Synthetic Bag 80-85%	80-85%	\$27.15	2-3 Weeks
270	FL3211	709-116-360	DriPak 2000	24X24X36	Synthetic Bag 90-95%	90-95%	\$36.67	2-3 Weeks
271	FL4049	PACQ243624-85-9	DriPak 2000	24X36X24	Synthetic Bag 80-85%	80-85%	\$49.95	2-3 Weeks
272	FL0428	ERH202012-85	Rigid Cell	20X20X12	SH 80-85%	80-85%	\$59.30	2-3 Weeks
273	FL0427	ERH202412-85	Rigid Cell	20X24X12	SH 80-85%	80-85%	\$61.78	2-3 Weeks
274	FL0426	ERH122412-85	Rigid Cell	24X12X12	SH 80-85%	80-85%	\$43.81	2-3 Weeks
275	FL0425	ERH242412-85	Rigid Cell	24X24X12	SH 80-85%	80-85%	\$71.20	2-3 Weeks
276		331-946-150	Varicel	12X24X12	VARICEL SH 90-95%	90-95%	\$57.67	2-3 Weeks
277	FL4552	331-765-150	Varicel	12X24X12	Varicel SH 80%	80-85%	\$43.76	2-3 Weeks
278		ENC122412-85GD	Varicel	12X24X12	85% SH VARICEL C/W GASK ALS	80-85%	\$61.99	2-3 Weeks
279		336-002-319	Varicel	12X24X4	VARICEL II M 60-65%	60-65%	\$52.95	2-3 Weeks
280		331-946-149	Varicel	12X24X6	VARICEL SH 90-95%	90-95%	\$63.85	2-3 Weeks
281		339-864-100	Varicel	12X24X6"	VARICEL NH 90%	90-95%	\$70.85	2-3 Weeks
282		332-502-002	Varicel	16X20X4	VARICEL II 60-65%	60-65%	\$41.96	2-3 Weeks
283		331-946-136	Varicel	20X20X12	VARICEL SH 90-95%	90-95%	\$67.21	2-3 Weeks

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
284	FL4551	331-765-136	Varicel	20X20X12	Varicel SH 80%	80-85%	\$53.93	2-3 Weeks
285		331-946-189	Varicel	20X24X12	VARICEL SH 90-95%	90-95%	\$76.32	2-3 Weeks
286		332-502-007	Varicel	20X25X4	VARICEL II 60%	60-65%	\$54.01	2-3 Weeks
287	FL4549	331-765-148	Varicel	24X24X12	Varicel SH 80%	80-85%	\$62.76	2-3 Weeks
288	FL4563	331-946-148	Varicel	24X24X12	Varicel SH 90-95%	90-95%	\$74.80	2-3 Weeks
289		333-013-001	Varicel	24X24X12	VARICEL V SH 90-95%	90-95%	\$122.89	2-3 Weeks
290		ENC242412-85GD	Varicel	24X24X12	85% SH VARICEL C/W GASK ALS	80-85%	\$85.31	2-3 Weeks
291		336-002-863	Varicel	24X24X4	VARICEL II M 60-65%	60-65%	\$68.87	2-3 Weeks
292	FL4566	331-083-111	Varicel	24X24X6	Box Style or DH	90-95%	\$47.75	2-3 Weeks
293		339-414-100	Varicel	24X24X6	VARICEL NH 90%	90-95%	\$89.98	2-3 Weeks
New-322		3014883-009	M-Pak	12 x 24 x 6	VariCel M-Pak SH	80-85%	\$49.10	2-3 Weeks
New-323		301489-013	M-Pak	20 x 20 x 6	VariCel M-Pak SH	80-85%	\$59.63	2-3 Weeks
New-324		3014883-014	M-Pak	20 x 24 x 6	VariCel M-Pak SH	80-85%	\$67.63	2-3 Weeks
New-325		3014883-016	M-Pak	24 x 24 x 6	VariCel M-Pak SH	80-85%	\$73.39	2-3 Weeks
New-326		3014883-001	M-Pak	12 x 24 x 6	VariCel M-Pak SH	90-95%	\$51.48	2-3 Weeks
New-327		3014883-008	M-Pak	24 x 24 x 6	VariCel M-Pak SH	90-95%	\$79.79	2-3 Weeks
294		336-000-319	Varicell II	12X24X4	VARICEL II M 90%	90-95%	\$46.18	2-3 Weeks
295	FL2522	332-528-001	Varicell II	12X24X4	Varicel II 90-95%	90-95%	\$35.49	2-3 Weeks
296		1020810	Varicell II	16X25X2	VARIFLOW II M	80-85%	\$65.00	2-3 Weeks
297		332-502-005	Varicel II	20X20X4	Varicel II	60-65%	\$47.60	2-3 Weeks
298		335-060-000	Varicell II	20X24X4	VARICEL II MH 60%	60-65%	\$61.28	2-3 Weeks
299	FL2056	332-510-008	Varicell II	24X24X4	Varicel II 80-85%	80-85%	\$53.85	2-3 Weeks
300	FL2521	332-528-008	Varicell II	24X24X4	Varicel II 90-95%	90-95%	\$55.86	2-3 Weeks
301	FL0843	550-745-004	Astrocel	12X24X11.5	HEPA HCX	99.97% DOP	\$145.27	2-3 Weeks
302		511-631-002	Biocel	12X24X12	95% DOP DH	95% DOP	\$75.68	2-3 Weeks
303	FL0841	560-745-004	Astrocel	24X12X11.5	HEPA	99.97% DOP	\$150.67	2-3 Weeks
304	FL0846	550-745-005	Astrocel	24X24X11.5	HEPA HCX	99.97% DOP	\$235.67	2-3 Weeks
305		511-631-001	Biocel	24X24X12	95% DOP DH	95% DOP	\$99.31	2-3 Weeks
306		OGBCC 02 375 01	Odorguard II	6 1/8X6 1/8 X2	Carbon Filter 800 grams	40%	\$50.00	2-3 Weeks
307		EPC2025-1	CARBON PLEATED	20X25X1	CARBON PLEATED	40%	\$11.64	2-3 Days
308	20252	EPC 2025-2	Charcoal Pleated	20X25X2	Carbon - 40% Pleated	40%	\$15.04	2-3 Days

ISI Item No.	Old Part Number	New Part Number	Filter Type	Size	Description	Efficiency	Unit Price	Lead Time
309	FL4039	OGCCC0220008	Odorguard II	24X24X2	Carbon Filter 800 grams	40%	\$41.90	2-3 Weeks
310		BP0211	WIRE LATH	11 3/8X23 3/8	WIRE LATH	<20%	\$0.75	2-3 Weeks
311		FL6079	PERM WASH	12 1/2X11 1/2X1"	PERM WASH	<20%	\$31.83	2-3 Weeks
312	New	BP0211	EZ Klean Pad	15X24X1/4"	Expanded aluminum pad	<20%	\$3.73	2-3 Weeks
313	New	FL5994	Alum EZ-Kleen	15X24X1/4"	Metal mesh	<20%	\$12.50	2-3 Weeks
314		BP0211	WIRE LATH	23 3/8X23 3/8	WIRE LATH	<20%	\$1.41	2-3 Weeks
315	New	012-022-001	Gasket		Gasket tape per foot	N/A	\$0.10	2-3 Days
316	New	324-001-001	Gasket		Vert Sides Gasket for 331-765-148	N/A	\$1.50	2-3 Weeks
317	New	324-001-002	Gasket		Vert Sides Gasket for 331-765-150	N/A	\$0.75	2-3 Weeks
318	New	391-007-005	Latch	L-20	Latch for 2" Filter AAF Frame	N/A	\$1.15	2-3 Days
319		147-002-700	Am-Air	20X20X2	HIGH-TEMP	40%	\$19.29	2-3 Weeks
320		147-002-800	Am-Air	20X25X2	HIGH-TEMP	40%	\$22.18	2-3 Weeks
321		147-002-863	Am-Air	24X24X2	HIGH-TEMP	40%	\$24.10	2-3 Weeks

October 6, 2006 - Six VariCel M-Pak items added after #293 - they are item numbers 322 to 327 inclusive.